INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA23697120884299M
Certificate Issued Date	:	14-Feb-2014 12:12 PM
Account Reference	:	NONACC (FI)/ kacrstl08/ KOLAR1/ KA-KO
Unique Doc Reference	:	SUBIN-KAKACRSFL08042924270027 38M
Purchased by	:	B B M P
Description of Document	:	Article 6 Agreement relating to Deposit of Title Deed
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	B B M P
Second Party	:	K R I D L
Stamp Duty Paid By	:	B B M P
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

T. K. P. C. ...
AND JANATHA BAZAR LTD.
KOLAR-563 101.

Please write or type below this line

18
5-1-15

BRUHATH BANGALORE MAHANAGARA PALIKE
Agreement No. 18 /2014-15

This is agreement entered this day 5-1-15 between Executive Engineer, BBMP, Yelahanka Division (herein after called first party) and Executive Engineer -2, Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called second part) which terms shall mean and include his heirs, successors, and legal representative as the case may be.

BBMP Desires to entrust the Construction of drain and culverts in asphalting to cross roads of GKVK layout in ward no 04 of yelahanka division to KRIDL Vide Lr. No. ...

14-15, Dated: amounting to Rs.20.00 Lakhs.

EXECUTIVE ENGINEER-2
KRIDL, BBMP, Bangalore

Statutory Alert:

The government of Karnataka in the notification ನೆಲ 89 ಎಂಎಂಸಿ 2011, ಬೆಂಗಳೂರು 11-03-2011 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL unc section 4(a).

THIS DEED WITNESS AS FOLLOWS

1.a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b. Estimate shall be prepared by BBMP at current 2014-15 PWD Bangalore Circle and administratively approved by the BBMP and entrusted with 10% KRIDL and 1% Labour Welfare Cess charges

c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

SL No.	Name of works	Work Code	Amount (in lak(s)
1.	Construction of drain and culverts in asphalting to cross roads of GKVK layout in ward no 04 of yelahanka division		Rs. 20.00 Lakhs

2. The work will be completed within four months from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

3.Defect liability period shall be 12 months from the date of completion of work.

4.The mobilization advance shall be adjusted in the final bill.

5.a. If the rates of certain items of works not found in the SR then the same shall be obtained from SR of Minor Irrigation / National Highway /PRED/KUWS&DB.

b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

6.BBMP Shall prepare bills as per execution and Q.C Reports which shall be obtained from third party ie., M/s. Civil Tech Consultants & Engineers, Bangalore whose payment of 0.35% of the estimated cost shall be paid through the second party (i.e KRIDL) as per agreement norms between BBMP and KRIDL.

7.Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

8.BBMP shall prepare bill, which will be certified by the competent authority of BBMP and shall be sent to account section for payment.

9. The Market rate of cement, steel, Bitumen and RMC shall be paid as referred above and to be routed through Executive Engineer for payment.

10. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to the Commissioner, BBMP, Whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-5
BBMP, Bangalore

First Party

EXECUTIVE ENGINEER

Witness:

1.

2.